

Statement of Work

SOW-PROS #001-2026

This Statement of Work Number #001 (the “Statement of Work” or “SOW”), dated 24.02.2026 (the “SOW Effective Date”), is made and entered into by and between Trade Connectors FMBA, having its principal place of business at Vesterbrogade 149, 1620, Copenhagen, Denmark and Sonrisa Informatikai Kft., 1138 Budapest, Népfürdő utca 22. (“Sonrisa”). The parties are entering into this SOW pursuant to Section 2 (Services) of the Master Services Agreement entered between Trade Connectors FMBA and Sonrisa dated 10.02.2026 (the “Agreement”).

The terms and conditions that apply to this Statement of Work shall be the terms and conditions of the Agreement and the terms and conditions set out in this Statement of Work. All definitions contained in the Agreement shall apply to this Statement of Work unless expressly varied herein.

1. Term of Statement of Work

The term of this SOW shall commence on the SOW Effective Date and shall remain in effect until April 30, 2026, following the SOW Effective Date, unless Services are earlier deemed completed by Trade Connectors FMBA or terminated as provided in the Agreement. Thereafter, this SOW may renew upon the same terms and conditions hereunder upon written confirmation by Trade Connectors FMBA. In accordance with Section 3(d) of the Master Services Agreement, Trade Connectors FMBA may, without cause, terminate this SOW upon written notice with such termination effective as of the termination effective date specified in such notice.

2. Objectives

Setting up infrastructure for Duplex Sync application monitoring solution operated by Trade Connectors FMBA, launching tracing and telemetry, and providing guidance on implementing structured trace annotations for the key Item Editor operations to provide end-to-end visibility across frontend, backend, and database layers. The specific operations to be annotated will be mutually agreed between the parties.

3. Scope

As part of the proposed solution, we will implement application-level observability using OpenTelemetry instrumentation for the ASP.NET / MVC applications and the client-side Angular applications (Javascript). In addition to application-level telemetry, the solution will also cover monitoring of the underlying Windows Server operating system, IIS web server, and Microsoft SQL Server, providing end-to-end visibility across the full application stack.

In addition, the scope includes guiding the Pro-Sharp team on implementing structured trace annotations for the major Item Editor operations (approximately 10 end-to-end flows, including draft creation, publishing, and similar features as mutually agreed with Pro-Sharp). These annotations will enrich application traces with structured spans representing key execution steps of each request, such as validation, data loading, business logic execution, database calls, and response generation. A Sonrisa .NET developer will demonstrate the annotation approach and provide hands-on guidance to the Pro-Sharp technical team, who will carry out the annotation work. This knowledge transfer will enable Pro-Sharp to independently extend the same approach to other application modules in the future.



Metrics will be stored in Mimir and distributed traces in Tempo, both fully OpenTelemetry-compatible backends. This architecture ensures vendor-neutral observability, standardized telemetry pipelines, and long-term extensibility. The observability stack (Grafana Alloy, Mimir, and Tempo) can be deployed either as a fully managed service in Grafana Cloud or within your own Azure cloud infrastructure, depending on operational, compliance, and cost considerations.

The primary objective of this phase is rapid implementation and early visibility into application behavior, while minimizing operational overhead related to monitoring infrastructure management, including scaling, availability, and data retention.

The advantage of this approach is fast time-to-value; the drawback is that infrastructure costs may vary depending on traffic, and there is less control over the backend.

For the purposes of Section 4(a) of the Master Services Agreement, this project is a fixed fee work stream.

The parties may adjust the scope of the SOW Services on mutual written agreement from time to time.

Place of performance: All services under this SOW will be performed remotely by the Sonrisa Team.

4. Work Approach

The Sonrisa Team (as defined in Section 8 below) shall provide the SOW Services in accordance with the following work approach:

- The Sonrisa Team will meet all deadlines mutually agreed to with the Trade Connectors FMBA Team with highest quality Deliverables.
- The Sonrisa Team's standard business hours are from 9:00 AM to 5:00 PM CET. All coordination and meetings during the collaboration will take place within this time period.
- The Sonrisa Team will receive initial informations from the Pro-Sharp Team and other Sonrisa team members for the purpose of ramp up.
- Deliverables shall be reviewed weekly (or otherwise agreed by both parties) to track progress and prioritize accordingly.
- The Sonrisa team will report on their progress weekly and escalate any technical difficulties or identified issues timely to the Pro-Sharp Project Manager.
- Risk Management: "Risk," as used in this SOW, is defined as anything that may have a negative impact to the project (e.g., schedule delay, increased costs, poor quality of Deliverables). All members of the Sonrisa Team should notify Pro-Sharp Team of each identified risk by adding a description, mitigation option, and status in a project risk log. The Sonrisa Team will review the risk log, its status, and any new risks at the weekly status meeting. If Pro-Sharp's Team determines in its sole discretion that a risk will affect the timeline, the parties shall agree to an equitable timeline adjustment.
- Change Management: If the parties mutually decide to make changes to this SOW, they shall do so solely in accordance with the Change Request and Change Order procedures set forth in the Agreement.
- Issues & Problem Management: Weekly logging and escalation of project issues is required. Issues shall be logged in the weekly risk log described above and communicated at weekly status meetings and weekly status reports. Immediate communication for mitigation is required upon the completion of issue logging. Prioritization of issues by Pro-Sharp shall be based on project impact, resources available, and escalation paths required for resolution.

Delivery methodology

- The Sonrisa Team primarily will follow Pro-Sharp's Software Development Life Cycle (SDLC) and methodologies, or otherwise agreed by both parties.

Acceptance

Work activities will be provided as fix price engagement.

5. Key Project Deliverables and Services

The Sonrisa Team's performance of SOW Services and delivery of related Deliverables will follow Pro-Sharp's standard templates on process, execution, documentation, and metrics.

The Sonrisa Team will perform the SOW Services and produce Deliverables at the direction of Pro-Sharp. The Services and Deliverables under this SOW are the following list.

DevOps

- Setting up infrastructure for Duplex Sync application monitoring solution operated by Trade Connectors FMBA, and launching tracing and telemetry in cooperation with Pro-Sharp's Technology team.
- Active cooperation in designing architecture for application monitoring.
- Preparing technical documentation for application monitoring for Pro-Sharp's Technology team, as needed by the Pro-Sharp Technology team.
- Providing guidance and demonstration on structured trace annotations for the major Item Editor operations, enabling the Pro-Sharp team to enrich application traces with structured spans representing key execution steps.
- Knowledge transfer to enable Pro-Sharp to independently extend trace annotations to other application modules.

Sonrisa shall modify the type and/or quantity of Deliverables on mutual agreement.

6. Project deadlines

All deliverables shall be completed by April 30, 2026.

7. Milestones

The implementation is planned over a four-week period:

Week 1 - Development: OpenTelemetry infrastructure setup and guidance on structured trace annotations across relevant application flows. The goal is that the trace timeline clearly shows how each request is processed in the code, including major logical operations such as validation, data loading, business logic execution, external service or database calls, and response generation.

Week 2-4 - Refinement: Optimize, validate, and finalize trace clarity and consistency in the observability platform. This includes adjusting annotation granularity, improving naming consistency, removing unnecessary high-cardinality data, and verifying that the traces remain readable and useful across different endpoints and scenarios.

8. Contacts

A. Primary Pro-Sharp Contacts

1. Ádám Kovács - adam.kovacs@pro-sharp.hu
2. Gergely Máttyás - gergelymatyas@pro-sharp.hu

B. Primary Sonrisa Contacts

1. Szabolcs Becze - becze.szabolcs@sonrisa.hu
2. Szántó Zoltán - szanto.zoltan@sonrisa.hu

9. Payment terms

The fees associated with this SOW amount to 10,900 EUR (net), which covers the Application Monitoring with OpenTelemetry deliverable, including infrastructure setup and guidance on structured trace annotation of the Item Editor module.

Payment schedule: 50% of the total fee (5,450 EUR net) is due upon signing of this SOW; the remaining 50% (5,450 EUR net) is due upon completion and acceptance of the deliverables. Payment and reimbursable expenses terms and conditions shall be as set forth in the Master Services Agreement.

Project costs:

ACCEPTED AND AGREED BY THE FOLLOWING AUTHORIZED REPRESENTATIVES OF THE PARTIES AS OF THE DATE(S) NOTED BELOW:

Trade Connectors FMBA:

DocuSigned by:
Signature Per Ahlmann Andersen
0025605F0C6B4D6...

Name Per Ahlmann Andersen

Title CEO

Signature Date 23-03-2026

Sonrisa Informatikai Kft.:

Signature Szurdi Miklós

Name Szurdi Miklós

Title CEO

Signature Date _____